STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 20/ 06 I N PLACER AND YUBA COUNTI ES NEAR 09/ 21/ 06
CONTRACT NUMBER 03- 2E1604 LI NCOLN AND WHEATLAND AT VARI QUS CONTRACT CODE 'D '
LOCATI ON 03- PLA-65-15. 1/ R24. 2 LOCATI ONS 13 CONTRACT | TEMS
CONSTRUCT RUMBLE STRI P FEDERAL Al D ACST- P065-(087)E

PHG- PO65- (087) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 243, 000 TOTAL NUMBER OF WORKI NG DAYS 15
NUMBER OF Bl DDERS 2 ENG NEERS EST 200, 208. 00 AMOUNT OVER 24,347.55 PERCENT OVER EST 12. 16
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 224,555, 55 1 PAVEMENT RECYCLI NG SYSTEMS | NC 951 682-1091
00569352
P O BOX 1266 FAX 951 682-1094
RI VERSI DE CA 92502
2 269, 888. 00 2 TRAFFI C SOLUTI ONS | NC 530 222-8023
00785315
8490 HARTMEYER LANE FAX 530 222-5517

REDDI NG CA 96002



03- 2E1604
03- PLA-65-1 SUMMARY OF

09/ 20/ 06
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2
09/ 21/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
1122 N AZUSA CANYON RD
VWEST COVI NA CA 91790

STRI PI NG



03- 2E1604
03- PLA-65-1
09/ 20/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 21/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



03- 2E1604 Bl D245

03- PLA-65-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 380. 00 1, 380. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5,779. 00 5,779.00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4,485. 00 4,485. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 51, 500. 55 51, 500. 55
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 3, 000. 00 3, 000. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 7,260 2.25 16, 335. 00
STRI PE
7 150722 REMOVE PAVEMENT MARKER LS LUMP SUM 11, 600. 00 11, 600. 00
8 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 10, 350. 00 10, 350. 00
9 394054 SHOULDER RUMBLE STRI P M 34,900 1.20 41, 880. 00
(AC, GROUND- I N | NDENTATI ONS)
10 010329 CENTERLI NE RUMBLE STRI P M 14, 200 1.20 17, 040. 00
(AC, GROUND- I N | NDENTATI ONS)
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 800 1. 44 41, 472. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 280 5.75 1, 610. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 940 4.60 18, 124. 00

TOTAL 224,555.55
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03- 2E1604 Bl D245

03- PLA-65-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 20/ 06 09/ 21/ 06
SECOND
Bl D AMOUNT

1, 500. 00 1500. 00

3, 000. 00 3000. 00

8, 500. 00 8500. 00

53, 000. 00 53000. 00

2, 950. 00 2950. 00

5.00 36300. 00

6, 000. 00 6000. 00

3, 500. 00 3500. 00

2.25 78525. 00

2.00 28400. 00

1.15 33120. 00

3.95 1106. 00

3.55 13987. 00

269, 888. 00



